

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

1

CIVIL WORKS BID-OUT

REGION:

REGION IV-A - CALABARZON

CALENDAR YEAR: 2024

PROVINCE:

CAVITE

QUARTER:

CITY/MUNICIPALITY: CITY OF TAGAYTAY

City Administrate

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		Construction of Multi-Purpose Building in City Hall Compound, Brgy. Kaybagal South, Tagaytay City	₱ 50,000,000	Kaybagal South, Tagaytay City	1	Sonny Boy Bagang Dasmariñas, Cavite	₱ 49,988,000	January 29, 2024	120 days
		Construction of Multi-Purpose Building in City Hall Centrum, Brgy. Kaybagal South, Tagaytay City	₱ 50,000,000	Kaybagal South, Tagaytay City	HAUSLAND CONSTRUCTION	Sonny Boy Bagang Dasmariñas, Cavite	₱ 49,990,000	February 08, 2024	240 day
								-	

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

BAC Secretariat Head

Alma A. Malabanan

BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

GOODS AND SERVICES BID-OUT

REGION: PROVINCE: **REGION IV-A - CALABARZON**

CAVITE

CITY/MUNICIPALITY: CITY OF TAGAYTAY

CALENDAR YEAR: 2024

QUARTER:

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding February 5,202	
,	Purchase and Delivery of Food Commodities for Feeding Program in Tagaytay City	₱ 3,459,958	A.O. LLORENTE GEN. MDSE. AND CONSTRUCTION	Anselma O. Llorente, Tagaytay City	₱ 3,427,808.00		
	Purchase and Delivery of Dumptruck for City Operations	₱ 6,400,000	ALPHATRUK PHILIPPINES INC.		₱ 6,387,000.00	February 5,202	
	Purchase and Delivery of T-shirt for School Year 2024-2025	₱ 24,950,000	A.O. LLORENTE GEN. MDSE. AND CONSTRUCTION	Anselma O. Llorente, Tagaytay City	₱ 24,917,000.00	February 14,20	
	Purchase and Delivery of Rice for Stockpile	₱ 1,080,000	SHINTARA CONSTRUCTION AND SALES INC.	Eibyrene Mary Sarroca- Soriano, Imus, Cavite	₱ 1,072,500.00	February 16,20	
	Purchase and Delivery of Various Office Supplies	₱ 1,020,930	SHINTARA CONSTRUCTION AND SALES INC.	Eibyrene Mary Sarroca- Soriano, Imus, Cavite	₱ 1,019,137.50	February 16,20	
	Purchase and Delivery of bags for School Year 2024-2025	₱ 10,044,000	A.O. LLORENTE GEN. MDSE. AND CONSTRUCTION	Anselma O. Llorente, Tagaytay City	₱ 10,020,000	February 27,20	
	Purchase and Delivery of Workbook for School Year 2024- 2025	₱ 15,006,000	A.O. LLORENTE GEN. MDSE. AND CONSTRUCTION	Anselma O. Llorente, Tagaytay City	₱ 14,898,225	February 27,20	

We hereby certify that we have reviewed the contents and the by at lest tothe veracity and correctness of the data or information contained in this document. Alma A. Malabanan Prescia S. Mendoza **BAC Secretariat Head BAC** Chairperson

FDP Form 10c - Bid Results on Consulting Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CONSULTING SERVICES BID-OUT

REGION:


REGION IV-A - CALABARZON

CALENDAR YEAR: 2024

PROVINCE: CAVITE QUARTER:

1

CITY/MUNICIPALITY: CITY OF TAGAYTAY



No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		NO TRANSACTION							
		FOR THE 1st QUARTER							
				3					
	<u> </u>		The state of the s						
									
					 				
					<u> </u>				

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

BAC Secretariat Head

monde ALMA A. MALABANAN

BAC Chairperson